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Exhibit H – Amendment 3 Fee Schedule and Scope of Work

Fee Schedule – Amendment 3

Parks & Recreation Main Building
Phase Percentage Amount

Design Phase 77% $37,600
Bidding Phase 4% $2,000
Construction Phase 16% $7,800
Closeout Phase 3% $1,400
TOTAL $48,800

General Services
Design Phase 77% $12,200
Bidding Phase 4% $600
Construction Phase 16% $2,600
Closeout Phase 3% $500
TOTAL $15,900

Fire Station 11
Design Phase 77% $6,200
Bidding Phase 4% $300
Construction Phase 16% $1,300
Closeout Phase 3% $200
TOTAL $8,000

Fire Station 3
Design Phase 77% $7,800
Bidding Phase 4% $400
Construction Phase 16% $1,600
Closeout Phase 3% $300
TOTAL $10,100

Fire Station 8
Design Phase 77% $12,300
Bidding Phase 4% $600
Construction Phase 16% $2,600
Closeout Phase 3% $500
TOTAL $16,000

Police Headquarters (Envelope Only)
Assessment 100% $32,200

Fire Station 13
Assessment 100% $4,200

Fire Station 4
Assessment 100% $4,200
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Fire Station 14
Assessment 100% $4,200

Fire Station 6
Assessment 100% $3,800

Fire Station 16
Assessment 100% $3,800

Fire Station 5
Assessment 100% $4,600

Fire Station 12
Assessment 100% $4,200

Fire Administration Building
Assessment 100% $5,000
TOTAL FEE – Amendment 3                                  $165,000

Scope of Work – Amendment 3 – Parks & Recreation Main Building, General Services
Building, Fire Station 11, Fire Station 3 and Fire Station 8:

The scope of work for each building will include roof replacement and wall repairs.

The Architect will provide the following services:

1. DESIGN AND CONSTRUCTION DOCUMENT PREPARATION 
  Based on option(s) selected by City of Durham, prepare construction documents, namely 

drawings, details and specification sections, relevant to the specified work including: 

 Project and Component Warranty Requirements
 Testing and Observation Procedures
 Component and Material Specifications
 Scope of Work and Execution Documents
 Installation and Execution Specifications
 Site Plans, Elevations and Detail Installation Drawings
 Refine Estimate of Probable Cost for Restoration Actions Based upon Final Construction 

Documents and Scope of Work.
 Provide deliverables at 95% for City of Durham review.
 Incorporate review comments and submit 100% Construction Documents. 
 Conduct Pre-bid Conference as scheduled by City of Durham.

2. BIDDING
Manage the bid process, including:

 Bid manual preparation and assembly.
 Conduct pre-bid and bid award meetings.
 Issue addenda and provide document clarification to bidders.
 Assess bids and negotiate with bidders.
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3. CONSTRUCTION ADMINSTRATION
Provide administration for the construction phase of the work including:

 Review of contractor’s submittals regarding products and construction plans.
 Attend and lead a pre-construction meeting.
 Provide project close-documents.

Scope of Work – Amendment 3 – Fire Stations 13, 4, 14, 6, 16, 5 and 12, and the Fire 
Administration Building:

 Evaluate existing roof and exterior wall conditions, within six (6) weeks of Notice to Proceed:
o Review of available maintenance and leak history with city personnel.
o Review available as-built construction drawings and specifications relative to 

exterior roof and wall systems as made available by City.
o Visual inspection of typical roof and exterior wall/waterproofing components. 
o Collect roof cores where necessary verify roof system construction.

 Provide facility evaluation report for each facility, within eight (8) weeks of Notice to Proceed:
o Summary of existing conditions and construction.
o Project recommendations and priorities.
o Evaluation of necessary repairs/replacement with cost analysis.
o Preparation of plans/photographs to depict observations.
o Photographs of typical existing conditions.
o Provide a five (5) year remedial forecast summary for the facilities in Excel 

spreadsheet format.

Scope of Work – Amendment 3 – Police Headquarters Building (Envelope Only):

 Provide structural evaluation, within two (4) weeks of Notice to Proceed:
o Review of available maintenance and leak history with city personnel.
o Review available as-built construction drawings and specifications relative to 

exterior roof and wall systems as made available by City.
o Visual inspection of typical roof and exterior wall/waterproofing components.
o Utilization of extended boom lift for elevated access.
o Selected removal of masonry panels and masonry to observe damages, actual 

construction, and anchor conditions.
o Structural review of masonry movement and anchor conditions.
o Review of vertical wall conditions at height utilizing lift equipment.
o Review of exterior exit stair balcony handrails.

 Provide facility evaluation report for each facility, within three (6) weeks of Notice to 
Proceed:

o Summary of existing conditions and construction.
o Project recommendations and priorities.
o Evaluation of necessary repairs/replacement with cost analysis.
o Preparation of plans/photographs to depict observations.
o Photographs of typical existing conditions.
o Provide a five (5) year remedial forecast summary for the facilities in Excel 

spreadsheet format.


